

PROPOSAL · CONFIDENTIAL · JULY 13, 2026

One memory for your Data Services BU.

A unified Notion workspace: real-time P&L, freelancer quality tracking,
and AI that finally knows your business.

Argos Multilingual

■ Sylvain Ramaradjou · Notion Architect · Rama Logic · July 13, 2026

CONFIDENTIAL · PREPARED FOR ARGOS MULTILINGUAL

■ AGENDA

What we'll cover *together*

12 SECTIONS, FROM YOUR CONTEXT TO THE OFFER.

01	Context	Where the Data Services BU stands today	→
02	Problems	Three frictions your team lives with	→
03	Impact	What these frictions cost, concretely	→
04	What I see	The root cause, and the cost of waiting	→
05	Objectives	Today vs tomorrow, side by side	→
06	Solution	One memory, live dashboards, business-aware AI	→
07	Why this approach	And why security holds up	→
08	Action plan	Three steps, one commitment today	→
09	Roadmap	Timing, your part, adoption pace	→
10	References	Two teams that made the same move	→
11	Commitments	What you can hold me to	→
12	Offer	Scope and budget	→

01 / 12

Context

Where the Data Services BU stands today.

01 · CONTEXT

A BU that outgrew its own structure

Inside Argos Multilingual, your Data Services BU annotates and curates the data that major tech companies use to train and evaluate their AI models. Few clients, large and complex niche projects, top-tier quality expectations. And while other BUs slow down, yours is absorbing volumes it was never structured for.

GROWTH

4 → 14 PMs

20-25 PEOPLE ACROSS PM,
QUALITY & SOURCING

PRODUCTION

100% external

ALL PRODUCTION RUNS ON
FREELANCERS

RIGHT NOW

Restructuring

NEW GENERAL MANAGER OWNING P&L

02 / 12

Problems

Three frictions, in your own words.

02 · PROBLEMS

"We're a bit everywhere, and therefore nowhere."

/ SCATTERED  Operations live in 7 places	Asana on a free plan, XTRF on its way out, Tableau for ops only, Google Drive on one side, Teams and SharePoint trackers on the other, a weekly OneNote, plus your internal tools.	NOTHING CONNECTS TO ANYTHING
/ BLIND  No view of P&L, capacity or quality	Your new GM's first question was "how do we see profitability?". Today the answer lives in your head. And although 100% of production is external, no shared system tracks freelancer quality or productivity.	STEERING DECISIONS FLY BLIND
/ AMNESIA  Every project starts from scratch	80-page guidelines, complex niche scoping, and no shared templates or project history. Each PM scopes alone, with a personal AI tool that knows nothing about your past projects.	CONSISTENCY DEPENDS ON WHO SCOPES

03 / 12

Impact

The questions you can't answer today.

03 · IMPACT

Three questions with no answer today

PROFITABILITY

"Which projects actually make money?"

0

live per-project P&L view.
The answer sits in Tableau extracts and in one person's head.

QUALITY

"Who are your best freelancers?"

0

shared record of quality or productivity, for a production that is 100% external.

KNOWLEDGE

"What did the last similar project teach you?"

0

shared templates or history.
14 PMs scope in parallel, each from scratch.

WORKING HYPOTHESIS: HALF A DAY PER PM PER WEEK LOST TO SEARCHING, RE-SCOPING AND MANUAL REPORTING ≈ 1.5 FULL-TIME PMS PER YEAR · VALIDATED OR CORRECTED DURING THE AUDIT

04 / 12

What I see

The root cause behind all three frictions.

04 · WHAT I SEE

Not a tools problem. A memory problem.

 THE ROOT CAUSE

Each of your seven tools holds a fragment of the truth. No place holds all of it. That is why dashboards can't exist yet, and why your internal AI bot feels weak: you told me yourself, it has no memory to work from. Intelligence needs structure underneath. Build the memory first, and both problems dissolve together.

 IF NOTHING CHANGES

The BU keeps scaling, visibility doesn't. Your GM steers P&L blind through the strongest growth phase Argos has. Scoping quality keeps depending on who does it. Confidential context keeps leaking into personal AI accounts. This was absorbable at 4 PMs. It won't be at 14, and every month adds history that someone will have to migrate later.

05 / 12

Objectives

Where we take this, side by side.

05 · OBJECTIVES

Where we take this

TODAY	TOMORROW
· Profitability in one person's head · one OneNote a week · Freelancer quality invisible · no shared record · Scoping from scratch · consistency depends on the PM	→ Live P&L and capacity dashboards · for you, the GM, leadership → Freelancer performance tracked · quality and productivity per project → Scoping from your own history · templates and a knowledge base that compounds

 = the GM's questions answered in three clicks. Not from memory.

06 / 12


Solution

One company memory. Structure first, intelligence second.

06 · SOLUTION

Your company memory, in three layers

Each layer only works because the one below it exists.



07 / 12

Why this approach

Against the honest alternatives. And why security holds up.

07 · WHY THIS APPROACH

Why this, and not the alternatives

VS ADDING ANOTHER TOOL

An 8th tool means an 8th silo. The point is not more software, it is one memory. We consolidate, and the tools that earn their place stay: your internal platform does.

VS BUILDING IT INTERNALLY

Your developers already build annotation tooling, and that is exactly where their time pays off. An ops backbone is a different craft: architecture, governance, adoption. Your internal bot already showed what AI on scattered data delivers.

VS WAITING

The chaos was absorbable at 4 PMs. At 14, with a GM asking for P&L, every month adds history that will have to be migrated someday. Waiting makes the project bigger, not smaller.

Data security & AI governance



Your data stays yours

On an enterprise workspace, your content stays isolated in your environment and is not used to train the models.



LLM-agnostic

Notion works with the leading models on the market. You choose, you can switch, you are not locked into one AI provider.



Governed access

Permissions per role. Leadership, PMs and quality each see exactly what they should, and nothing else.



The end of shadow AI

Today, confidential context goes into personal AI accounts because the sanctioned option is weaker. Tomorrow, AI use happens inside one governed workspace: a policy your security team can actually approve.


08 / 12

Action plan

Three steps. Only the first one is a commitment today.

08 · ACTION PLAN

Three steps to get there



TODAY'S DECISION COVERS STEP 1 ONLY · STEPS 2 AND 3 ARE QUOTED FIRM AT THE AUDIT RESTITUTION

■ STEP 01 OF 03

Audit & target architecture

WHY IT CAN'T BE SKIPPED

Your BU is niche and complex: an internal platform, a restructuring in progress, seven data sources. Building before mapping means rebuilding the silos in a nicer tool. The audit is also what turns the build estimate into a firm quote.

WHAT WE DO

- 1. Audit workshop with the team: PMs, quality, supply chain, all functions.
- 2. Map information flows across the seven sources (Miro).
- 3. Design the target architecture and price the build, firm.

DELIVERABLES

- ✔ Process & data map (Miro)
- ✔ Target architecture blueprint
- ✔ Build roadmap + firm quote · your GM's go/no-go document

■ STEP 02 OF 03

Build the workspace

WHY IT CAN'T BE SKIPPED

This is where the memory gets built. One connected backbone replaces scattered pages and trackers, once. Everything that comes after (dashboards, AI, consistency) stands on this.

WHAT WE DO

- 1. Build the connected databases: projects, clients, freelancers, scoping knowledge base.
- 2. Build the dashboards (P&L, quality, capacity) and plug AI into the workspace and your internal platform.
- 3. Migrate what deserves to live on from Asana, Drive and the trackers.

DELIVERABLES

- ✓ Live workspace with dashboards
- ✓ AI configured on your memory
- ✓ Data migrated and verified

■ STEP 03 OF 03

Adoption & autonomy

WHY IT CAN'T BE SKIPPED

A system nobody adopts is a failure, whatever it cost. Your team spans coordinators to senior PMs: training has to meet each level where it is, in the middle of a restructuring.

WHAT WE DO


- 1. Train by role and level, from Notion beginners to power users.
- 2. Document SOPs directly inside the workspace.
- 3. Roll out process by process, then check adoption at +30 days.

DELIVERABLES

- ✔ Team trained, by level
- ✔ SOPs living in the workspace
- ✔ +30-day adoption check

How a build sprint runs

SPRINT · 2 WEEKS



THE CYCLE REPEATS IDENTICALLY FOR EVERY PROCESS IN SCOPE.


09 / 12

Roadmap

At your pace. You asked not to rush it, we won't.

09 · ROADMAP

The mission calendar



AUDIT CAN START THE WEEK OF JULY 20 · THE BUILD IS SCHEDULED AT YOUR PACE, AFTER THE RESTITUTION

■ 09 · ROADMAP · YOUR PART

What we need from your team

AT KICK-OFF · ONCE ~4h Audit workshop with the team, all functions present: PMs, quality, supply chain.	DURING THE BUILD · PER SPRINT ~2h + 2h Around 2h of spec validation and 2h of training per group, each sprint.
--	---

THAT'S IT. ONE POINT OF CONTACT AND MILESTONE VALIDATIONS. CHECKPOINTS SET FOR CET AFTERNOONS = NEW YORK MORNINGS, SO THE GM CAN JOIN LIVE.

09 · ROADMAP · CHANGE

A change your team can absorb

You said it yourself: a lot is already changing, and one more big-bang would be too much. Agreed. This is how we keep it light.



Keep what works

Your team likes Asana's structure. Those habits are rebuilt inside the workspace, not erased. Nothing is switched off until its replacement is adopted.



One change at a time

You are already restructuring the team. The rollout goes process by process, at your pace. Each sprint lands one adopted piece, never a big-bang migration.



Adoption is the deliverable

Training by level, SOPs inside the workspace and the +30-day check are part of the mission, not options. A workspace nobody uses is a failed project, whatever it cost.

10 / 12

References

Two teams that made the same move.

You already know one of them

AI-NATIVE CONSULTING

1

SHARED MEMORY FOR HUMANS AND AI AGENTS

The company behind your introduction, via Jules's network. Notion is their single company memory: consultants and AI coding agents work in the same workspace, and everything they produce lands back into it. The exact pattern we are proposing for your BU.

HUSH

TECH · MULTI-TEAM

5

WORKSTREAMS: AUDIT → BUILD → MIGRATION → TEMPLATES → TRAINING

Full operational implementation for a tech company: global workspace, data migration, custom templates and team training. The same sequence we are proposing: understand first, build second, train last.

COLOSSOS

HAPPY TO GO DEEPER ON EITHER CASE, LIVE OR ASYNC.

11 / 12

Commitments

What you can hold me to, in writing.

What you can count on



Deadlines held

Every deliverable lands on the agreed date. If a risk of delay appears, you know 48 hours ahead, not on the day.



Full transparency

A weekly 30-minute checkpoint, a shared workspace updated in real time, answers within 24 hours. In English, across time zones.



Held to the result

If a deliverable doesn't match the validated spec, I redo it at no extra cost. The workspace has to be adopted, not just delivered.

12 / 12

Offer

One commitment today. The rest, with the blueprint in hand.

12 · OFFER

One commitment today: the audit

STEP 1 · AUDIT & TARGET ARCHITECTURE · FIRM

€2,399 excl. VAT

Two weeks to map your operations and design the target. You leave with the blueprint and a firm build quote. Valuable even if you stop there.

✔ Audit workshop, all functions

✔ Process & data map (Miro)

✔ Target architecture blueprint

✔ Build roadmap + firm quote

TERMS

Invoiced at kick-off · restitution to you and the GM

STEPS 2-3 · BUILD & ADOPTION · QUOTED AT RESTITUTION

€8,000 to €12,000

excl. VAT · estimate

The connected workspace, dashboards, AI and adoption, delivered in 2-week sprints. The audit turns this range into a firm number.

✔ Connected workspace · projects, freelancers, knowledge base

✔ P&L, quality and capacity dashboards

✔ AI setup + integrations, incl. your internal platform

✔ Migration from Asana, Drive and trackers

✔ Training by level, SOPs, +30-day follow-up

You only commit to the audit today. The build decision is made with the blueprint in hand, at your pace.

If the hypothesis of 1.5 FTE lost per year holds, the full project pays for itself in CONFIDENTIAL months.

Thank you.

Thanks for your time, and thanks to Jules for the introduction.

Shall we give your BU its memory?

CALENDAR

Decision at your pace after this meeting · audit
kick-off possible from the week of July 20, or
after the summer if you prefer.

✉ sylvain@ramalogic.com

*Questions welcome anytime, in English, async or
live.*